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Qty Unit Unit Price Description Total
Program Manager 4 hour 125$           Project staffing, data review 500$         
Project Manager 8 hour 100$           Project coordination, report review 800$         
Project Professional 8 hour 90$             Project supervision, report preparation 720$         
Administrative Assistant 2 hour 45$             Billing 90$           

Sub-total 2,110$      

Qty Unit Unit Price Description Total
Project Professional 8 hour 90$             Sampling collection oversight 720$         
Field Tech 18 hour 60$             Sample collection 1,080$      
Construction Manager 18 day 500$           9,000$      
Filter Press Pit Crew 4 day 800$           One crew pressing 500 bbl/d 3,200$      
Liner Removal Crews 14 day 1,600$        Two crews for two weeks 22,400$    

Sub-total 36,400$    

Qty Unit Unit Price Description Total
ESC Soil Samples 12 each 150$           12 BTEX/GRO/DRO samples 1,800$      
Filter Press 4 day 5,000$        One press at 500 bbl/day 20,000$    
Off-site disposal of sludge cake 1000 cy 83$             Disposal volume is 1/3 unpressed volume 83,333$    
Transport of liner to NSF 14 day 570$           7,980$      
Liner bailing and disposal 214 bails 500$           107,000$  

Sub-total 220,113$  

Mobilization / De-mobilization 1 LS 5,000$        5,000$      

Project Sub-total 263,623$  

Contingency 1 LS 39,500$      15% of Project Sub-total 39,500$    

TOTAL 303,123$  

Assumptions
1) No below-liner impacts
2) Backfilling and earthwork required to return site to native grade are included in Garfield County revegetation bond
3) No removal of subsurface pipes
4) 1000 cy of sludge to be removed and pressed at closure

Non-labor Items

A05 Pit Closure Cost
Closure Cost Estimate

01-Nov-14

Project Management / Reporting - Sampling

Site Labor
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A05	Pit	Closure	&	Reclamation	Plan	

Operating	Life	
The A05 pit is expected to operate for twenty (20) years or greater.  However, the facility could be 

closed earlier due to the continuously changing natural gas market conditions.  

At closure, the following tasks will be undertaken at the A05 pit:  

 Removal of the following items: 

o Industrial waste and chemicals including bottom solids 

o Equipment including pipelines, etc. 

o Drainage controls 

o Other industrial components, as required by COGCC regulations at the time of closure 

 Native soil sampling and analysis for Table 910‐1 constituents 

 Comparison of closure samples with baseline samples to determine if naturally occurring 

background concentrations have been exceeded. 

 Completion of remediation activities required by soil sampling results 

 Site restoration to pre‐facility conditions, including recontouring and revegetating the site, 

redistribution of topsoil and reseeding. 

 Site monitoring to verify that seventy (70) percent of the preexisting vegetation is achieved. 

 Final reclamation in accordance with COGCC regulations at the time of closure. 

Seedbed	Preparation	and	Slope	Reconstruction	
Cut and fill slopes will be backfilled and recontoured to a slope of 3:1 – 2.5:1 or less in instances where 

necessary to match the existing natural contours. Following final contouring, all backfilled or ripped 

surfaces will be covered evenly with topsoil. Recontouring should form a complex slope with heavy 

pocking. In areas with slope greater than three (3) percent, imprinting of the seed bed is recommended. 

Final seedbed prep will consist of scarifying/imprinting the topsoil prior to seeding. Imprinting can be in 

the form of dozer tracks or furrows perpendicular to the direction of slope. When hydroseeding or 

mulching, imprinting should be done prior to seeding, unless the mulch is to be crimped into the soil 

surface. If broadcast seeding and harrowing, imprinting will be done as part of the harrowing. Furrowing 

can be done by several methods, the most simple of which is to drill seed perpendicular to the direction 

of slope in a prepared bed.  

Other simple imprinting methods include deep hand raking and harrowing, always perpendicular to the 

direction of slope. All compacted areas will be ripped to depth of eighteen (18) inches with max furrow 

spacing of two (2) feet. Where practicable, ripping will be conducted in two passes at perpendicular 

direction.  
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Topsoil	
Following final contouring, all backfilled or ripped surfaces will be covered evenly with topsoil. The 

topsoil in the cut slope on the back of the pad will be heavily pocked using the excavator bucket to form 

an uneven soil surface complex which will aid in revegetation and help with slope stabilization. The fill 

slope, and remaining disturbed, and reclaimed areas will be track walked to aid in revegetation and 

slope stabilization. In areas that may not have been disturbed during the reclamation process or areas of 

suspected compaction that will be reseeded, measures will be taken to loosen and spread the topsoil. 

These measures may include scarifying the soil by raking or harrowing the soil.  

Seed	Mix	
Seed mix used for reclamation will be taken from the approved seed mixtures identified below: 

Low-Elevation Salt-Desert Scrub/Basin Big Sagebrush 

Common Name Scientific Names Form 
PLS 

lbs/acre

Fourwing Saltbush   Atriplex canescens   Shrub   1.9 

Shadscale   Atriplex confertifolia   Shrub   1.5 

Galleta   Pleuraphis [Hilaria] jamesii   Bunch   2.5 

Alkali Sacaton   Sporobolus airoides   Bunch   0.2 

Streambank 
Wheatgrass  

Elymus lanceolatus ssp. Psammophilus, Agropyron 
riparium  

Sod‐
forming  

2.5 

Slender Wheatgrass   Elymus trachycaulus, Agropyron trachycaulum   Bunch   1.8 

Sandberg Bluegrass   Poa sandbergii, Poa secunda   Bunch   0.3 
1 PLS lbs/acre based on 45 pure live seeds (PLS) per square foot, drill‐seeded.  Double this rate (90 PLS 

per square foot) if broadcast or hydroseeded. 

Spruce-Fir Forest, Including Mountain Meadows 

Common Name Scientific Names Form 
PLS 

lbs/acre

Mountain Brome   Bromopsis [Bromus] marginatus   Bunch   5.8 

Slender Wheatgrass   Elymus trachycaulus, Agropyron trachycaulum   Bunch   3.3 

Letterman Needlegrass   Achnatherum [Stipa] lettermanii   Bunch   3.5 

Blue Wildrye   Elymus glaucus   Bunch   4.8 

Thickspike Wheatgrass  
Elymus lanceolatus ssp. lanceolatus, Agropyron 
dasystachyum  

Sod‐
forming  

3.4 

Idaho Fescue   Festuca, idahoensis   Bunch   1.2 

Wheeler Bluegrass  
Poa nervosa   Sod‐

forming  
0.6 

1 PLS lbs/acre based on 60 pure live seeds (PLS) per square foot, drill‐seeded.  Double this rate (120 PLS 

per square foot) if broadcast or hydroseeded. 
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Pinyon-Juniper Woodland, Mountain/Wyoming Big Sagebrush Shrubland 

Common Name Scientific Name Form 
PLS 

lbs/acre

Indian Ricegrass   Achnatherum [Oryzopsis] hymenoides   Bunch   1.9  

Galleta   Pleuraphis [Hilaria] jamesii   Bunch   2.5  

Bluebunch Wheatgrass   Pseudoroegneria spicata, Agropyron spicatum   Bunch   2.8  

Slender Wheatgrass   Elymus trachycaulus, Agropyron trachycaulum   Bunch   3.3  

Mutton grass   Poa fendleriana   Bunch   0.6  

Sandberg Bluegrass   Poa sandbergii, Poa secunda   Bunch   0.6  
1 PLS lbs/acre based on 60 pure live seeds (PLS) per square foot, drill‐seeded.  Double this rate (120 PLS 

per square foot) if broadcast or hydroseeded. 

 

Mixed Mountain Shrubland, Including Oakbrush 

Common Name Scientific Names Form 
PLS 

lbs/acre

Thickspike Wheatgrass  
Elymus lanceolatus ssp. lanceolatus, Agropyron 
dasystachyum  

Sod‐
forming  

3.4  

Bluebunch Wheatgrass   Pseudoroegneria spicata, Agropyron spicatum   Bunch   3.7  

Bottlebrush Squirreltail   Elymus elymoides, Sitanion hystrix   Bunch   2.7  

Slender Wheatgrass   Elymus trachycaulus, Agropyron trachycaulum   Bunch   3.3  

Canby Bluegrass   Poa canbyi. P. secunda   Bunch   0.6  

Mutton grass   Poa fendleriana   Bunch   0.6  

Letterman Needlegrass   Achnatherum [Stipa] lettermanii   Bunch   1.7  

Columbia Needlegrass   Achnatherum [Stipa] nelsonii, Stipa columbiana   Bunch   1.7  

Indian Ricegrass   Achnaterum [Oryzopsis] hymenoides   Bunch   1.9  

Junegrass   Koeleria macrantha, K. cristata   Bunch   0.1  
1 PLS lbs/acre based on 60 pure live seeds (PLS) per square foot, drill‐seeded.  Double this rate (120 PLS 

per square foot) if broadcast or hydroseeded. 

Seeding	Procedures	
 For best results and success, the recommended grass mixture reseeding should be done in late autumn 

in order to take advantage of natural precipitation for the region. The reseeding rate should be doubled 

for broadcast application. Preferred seeding method is multiple seed bin rangeland drill with no soil 

preparation other than simple grading to slope and imprinting and waterbars, where applicable.  

Alternative seeding methods include, but are not limited to:  

 Harrow with just enough soil moisture to create a rough surface, broadcast seed and reharrow, 

preferably at a 90 degree angle to the first harrow;  

 Hydroseeding (most economical in terms of seed cost); and  

 Hand raking and broadcast followed by reraking at a 90 degree angle to the first raking.  
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These are not the only means of replanting the site. However, these methods have been observed to be 

effective in similar landscapes.  

The prepared soils will be seeded (weather permitting) no more than 24 hours following completion of 

final seedbed preparation. The seeding will be conducted by means of drilling the prescribed seed at 

prescribed seeding rate. The seed will be drilled with a common range drill at a depth of 0.25 – 0.5” 

beneath the soil surface. The seed will be drilled horizontally across the pad faces and perpendicular to 

the track walking when possible. Although it is not anticipated, if a slope gradient less than 2.5:1 exists 

and drilling is not possible from a mechanical and safety standpoint, the soils will be broadcast seeded at 

twice the prescribed amount. The reseeding will be monitored and reseeded as appropriate until the 

reclamation standards detailed above are met.  

Mulch	
Within 24 hours of reseeding (weather permitting) hydromulch will be applied to all reclaimed and 

reseeded surfaces. 




