Example cost estimate spreadsheet given from COGCC

Total Interim Final Acreage Dirt work
Location Reclamation for Recontouring -| recontouring and
Representative | disturbed acreage production |CY material to| decompaction
Location Name Location ID API acreage delayed activities be moved Costs *

don't know
until soil is

Federal 11-90-35 #1 324471(05-051-06059 3.5 2.5 1|moved 3.5 days- $32,000
don't know
until soil is

Hughes 11-90-26 #2 428191(05-051-06106 2.98 1.85 1.13|moved 5.5 days- $50,500

* equipment includes:

tandem dump trucks, water truck, skid steer, tractor and seed drill

D-8 cat dozer, 350 john deere excavator, 300 john deere haul truck, D41-komatsu dozer,

Weed
If applicable control
If applicable soil| estimated soil Seedbed Seedbed Other minimum
Estimated amendments |amendments to | preparation | stabilization erosion |two growing
topsoil to be | Topsoil cost | quantity to be be applied and seeding | (e.g.. Mulch) | controls seasons
Location Name | appliedin CY per acre applied per acre Costs activity Costs Costs Costs Costs
costs
costs contained
contained within
Federal 11-90-35 |no new topsoil within seedbed
#1 needed n/a n/a nfa seedbed prep |prep S 500.00
costs
costs contained
contained within
Hughes 11-90-26 |no new topsoil within seedbed
#2 needed n/a n/a n/a seedbed prep |prep S 500.00

Total cost for
delayed interim
reclamation
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