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Facility ID #159384

LINN Operating, Inc. - O-29 Centralized E&P Waste Management Facility

Estimate of Closure Cost

Date: 4/16/2015

Cost Estimate Summary

Item Description Quantity Unit

 Direct Unit 

Cost 

Direct Total 

Cost

Contingency 

(10%) Subtotal

Payment & 

Performance 

Bonds (1.5%) Subtotal

Contractor 

Overhead & 

Profit (15%) Total

A. Construction Contractor Costs

1 Mobilization/Demobilization 1 Lump Sum 3,875.00$      3,875.00$      387.50$         4,262.50$        63.94$           4,326.44$        648.97$         4,975.40$        

2 Stormwater and Erosion Control 1 Lump Sum 16,875.00$    16,875.00$    1,687.50$      18,562.50$      278.44$         18,840.94$      2,826.14$      21,667.08$      

3 Soil Sampling for Contamination 5 Locations 455.00$         2,275.00$      227.50$         2,502.50$        37.54$           2,540.04$        381.01$         2,921.04$        

4 Surface Water Sampling for Contamination - 8 samples 8 Samples 299.00$         2,392.00$      239.20$         2,631.20$        39.47$           2,670.67$        400.60$         3,071.27$        

5 Monitoring Well Abandonment 3 Wells 520.00$         1,560.00$      156.00$         1,716.00$        25.74$           1,741.74$        261.26$         2,003.00$        

6 Remove & Dispose of Operating Equipment 40 Hours 793.00$         31,720.00$    3,172.00$      34,892.00$      523.38$         35,415.38$      5,312.31$      40,727.69$      

7 Remove & Dispose of Pond Fluids (Assumed to be non-hazardous) 420 Gallons 0.01$             4.20$             0.42$             4.62$               0.07$             4.69$               0.70$             5.39$               

8 Remove & Dispose of Pond Sediment 20 Cubic yards 375.00$         7,500.00$      750.00$         8,250.00$        123.75$         8,373.75$        1,256.06$      9,629.81$        

9 Remove & Dispose of Pond Liners 275,000 Square Feet 0.15$             41,250.00$    4,125.00$      45,375.00$      680.63$         46,055.63$      6,908.34$      52,963.97$      

10 Backfill, Compact, & Restore Site 1 Lump Sum 186,499.00$  186,499.00$  18,649.90$    205,148.90$    3,077.23$      208,226.13$    31,233.92$    239,460.05$    

11 Site Management Costs 4 Weeks 13,026.00$    52,104.00$    5,210.40$      57,314.40$      859.72$         58,174.12$      8,726.12$      66,900.23$      

Subtotal Construction 346,054.20$  34,605.42$    380,659.62$    5,709.89$      386,369.51$    57,955.43$    444,324.94$    

B. Administrative and Engineering Costs

1 Construction Management Fee (5% of Construction) 22,216.25$      

2 Work plans, Engineering Design, and Bid Documents (15% of Construction) 66,648.74$      

Grand Total 533,189.93$    
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